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OBRAZAC 1   
 
Elektroprivreda Crne Gore AD Nikšić 

Broj iz evidencije postupaka javnih nabavki: 109/21 

Redni broj iz Plana javnih nabavki: 534 

Mjesto i datum: Nikšić, 30.12.2021. godine 

 
 
 
 
 
 
Na osnovu člana 93 stav 1 Zakona o javnim nabavkama („Službeni list CG“, br. 074/19) 
Elektroprivreda Crne Gore AD Nikšić objavljuje 
 
 
 
 
 

 

TENDERSKU DOKUMENTACIJU 
ZA OTVORENI POSTUPAK JAVNE NABAVKE 

Izrada Studije sa razradom tehničkih rešenja i prethodne studije izvodljivosti za 
gasne elektrane 

 
 
Predmet nabavke se nabavlja: 
 
 kao cjelina 
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1. POZIV ZA NADMETANJE1  

  
 

1. Podaci o naručiocu; 
2. Podaci o postupku i predmetu javne nabavke:  
2.1. Vrsta postupka, 
2.2. Predmet javne nabavke (vrsta predmeta, naziv i opis predmeta), 
2.3. Procijenjena vrijednost predmeta nabavke2, 
2.4. Način nabavke:  

 Cjelina, po partijama, 

 Zajednička nabavka, 

 Centralizovana nabavka, 
2.5. Posebni oblik nabavke: 

 Okvirni sporazum, 

 Dinamički sistem nabavki, 

 Elektronska aukcija, 

 Elektronski katalog, 
2.6. Uslovi za učešće u postupku javne nabavke i posebni osnovi za isključenje, 
2.7. Kriterijum za izbor najpovoljnije ponude, 
2.8. Način, mjesto i vrijeme podnošenja ponuda i otvaranja ponuda, 
2.9. Rok za donošenje odluke o izboru, 
2.10. Rok važenja ponude, 
2.11. Garancija ponude 

 

2. TEHNIČKA SPECIFIKACIJA PREDMETA JAVNE NABAVKE3 

 
1. Naziv i opis predmeta nabavke u cjelini, po partijama i stavkama sa bitnim 

karakteristikama 
2. Zahtjevi u pogledu načina izvršavanja predmeta nabavke koji su od značaja za 

sačinjavanje ponude i izvršenje ugovora. 
3. Projektni zadatak za Konsultanta dat je u Prilogu I - Studija sa razradom tehničkih 

rešenja i prethodna studija izvodljivosti - “Gasne elektrane” 
 

4. DODATNE INFORMACIJE O PREDMETU I POSTUPKU NABAVKE4 

 

Procijenjena vrijednost predmetne nabavke:5 

 Procijenjena vrijednost predmeta nabavke bez zaključivanja okvirnog sporazuma: 

 kao cjeline je 350.000,00 €; 

Obrazloženje razloga zašto predmet nabavke nije podijeljen na partije:6 

 
Predmet javne nabavke predstavlja jednu vrstu usluga, te stoga nije podijeljen po 
partijama. 

                                                           
1 Podatke iz tačke 1. Poziv za nadmetanje naručilac neposredno UNOSI na ESJN elektronskim putem; 
2 U slučaju podjele predmeta nabavke po partijama i zaključivanja okvirnog sporazuma, podaci o procijenjenoj vrijednosti dati su i u dodatnim 
infomacijama; 
3 Podatke iz tačke 2. , podtačka 1. i 2. Tehnička specifikacija predmeta javne nabavke naručilac neposredno UNOSI na ESJN elektronskim putem; 
4 Djelove tenderske dokumentacije iz tačke 3. - 16. naručilac sačinjava u formi word/PDF dokumenta i objavljuje unošenjem (attachment) dokumenta 
na ESJN; 
5 Procijenjena vrijednost se iskazuje bez PDV-a uključujući i sve troškove, nagrade i moguća obnavljanja ugovora na osnovu okvirnog sporazuma. 
6 Ukoliko je predmet nabavke podijenjen na partije ovaj dio brisati 
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ZAKLJUČIVANJE OKVIRNOG SPORAZUMA7 

 

Zaključiće se okvirni sporazum: 

 
 ne 
 da  
 

PONUDA SA VARIJANTAMA 

 
Mogućnost podnošenja ponude sa varijantama 
 
Varijante ponude nijesu dozvoljene i neće biti razmatrane. 
 Varijante ponude su dozvoljene. 
 

5. OSNOVI ZA OBAVEZNO ISKLJUČENJE IZ POSTUPKA JAVNE NABAVKE 

 
Privredni subjekat će se isključiti iz postupka javne nabavke, ako:  
1) postoji sukob interesa iz člana 41 stav 1 tačka 2 alineja 1 i 2 ili člana 42 Zakona o 
javnim nabavkama,  
2) ne ispunjava obavezne uslove i uslove sposobnosti privrednog subjekta predviđene 
tenderskom dokumentacijom,  
3) postoji drugi razlog predviđen ovim zakonom.  

6. SREDSTVA FINANSIJSKOG OBEZBJEĐENJA UGOVORA O JAVNOJ 
NABAVCI 

 
Ponuđač čija ponuda bude izabrana kao najpovoljnija je dužan da uz potpisan ugovor 
o javnoj nabavci dostavi naručiocu: 
 garanciju za dobro izvršenje ugovora za slučaj povrede ugovorenih obaveza u 
iznosu od 10 % od vrijednosti ugovora.; 

7. METODOLOGIJA VREDNOVANJA PONUDA 

 
Kriterijum za evaluaciju ponuda je ekonomski najpovoljnija ponuda sa sljedećim 
podkriterijumima: 
 najniža ponuđena cijena                broj bodova      50  
 kvalitet                                       broj bodova      50 
 
Vrednovanje ponuda po kriterijumu ekonomski najpovoljnija ponuda vršiće se na 
sljedeći način: 
 
Ukupan broj bodova = Broj bodova za ponuđenu cijenu (C) + Broj bodova za 
kvalitet (K)  
 

- Podkriterijum najniža ponuđena cijena  
 

                                                           
7 Ukoliko se ne predvidja zaključivanje okvirnog sporazuma cijelu sekciju brisati iz tenderske dokumentacije 
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Podkriterijum najniža ponuđena cijena vrednovaće se na sljedeći način: 
 
Maksimalan broj bodova po ovom podkriterijumu je 50 
Najniža ponuđena cijena = 50 bodova. 
 
Broj bodova za ovaj podkriterijum određuje se po formuli: 
C=(Cmin/Cp)*50 
gdje je: 
 C – broj bodova po kriterijumu najniže ponuđena cijena 
             Cp –  ponuđena cijena  
             Cmin – najniža ponuđena cijena  
 
Ako je ponuđena cijena 0,00 EUR-a prilikom vrednovanja te cijene po podkriterijumu 
najniža ponuđena cijena uzima se da je ponuđena cijena 0,01 EUR. 
 

- Podkriterijum kvalitet - reference stručnih lica (K) 
 
Maksimalan broj bodova za reference stručnog lica - Projekt menadžer (vodeće lice) 
(K) je 50. 
 
Podkriterijum kvalitet u dijelu koji se odnosi na reference stručnog lica iskazuje se 
kroz: 

- Reference Projekt menadžer (vodeće lice), na izvršenju istih i/ili sličnih usluga 
na kojima je isti bio angažovan, na način što se ukupni broj referenci stručnog 
lica potvrđenih od strane naručioca ili korisnika podijeli sa najvećim ukupnim 
brojem potvrđenih referenci stručnog lica i dobijeni količnik pomnoži sa brojem 
bodova koji je određen za ovaj parametar. Pod istim i/ili sličnim uslugama 
podrazumijevaju se usluge na izradi studija ili tehničke dokumentacije (idejno 
rješenje, idejni projekat ili glavni projekat) za izgradnju ili rekonstrukciju 
elektrana na gas snage veće 50 MW, tokom prethodnih 10 (deset) godina, 
računajući i godinu u kojoj je započet postupak javne nabavke.   

 
Ukupan broj bodova se određuje po sljedećoj formuli: 

𝐁𝐫𝐨𝐣 𝐛𝐨𝐝𝐨𝐯𝐚 (𝑲) =
broj potvrđenih referenci umanjen za3

najveći broj potvr. refer. umanjen za 3
× 50 bodova 

Napomena: Vrednovanje će se vršiti iznad predviđenih minimalnih zahtjeva stručne i 
tehničke sposobnosti. 
 
Potvrda izdata od strane investitora, odnosno korisnika, mora sadržati opis usluga koje 
su predmet ugovora, vrijeme realizacije ugovora, ime i prezime stručnog lica koje je 
bilo angažovano i konstataciju da su usluge kvalitetno i blagovremeno pružene.    
 
Ponuđač sa najvećim brojem bodova (C + K) će biti izabran kao prvorangirani. 

 
Napomena: Naručilac zadržava pravo provjere referenci. 
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8. JEZIK PONUDE 

 
Ponuda se sačinjava na: 
 
 crnogorski jezik i drugi jezik koji je u službenoj upotrebi u Crnoj Gori, u skladu sa 
Ustavom i zakonom. 
 CV, diplome, reference ponuđača i stručnih lica se mogu dostaviti i na engleskom 
jeziku. 

9. NAČIN, MJESTO I VRIJEME PODNOŠENJA PONUDA I OTVARANJA 
PONUDA 

 
Ponude se podnose preko ESJN-a zaključno sa danom 16.02.2022. godine do 10 sati. 
 
Otvaranje ponuda održaće se dana  16.02.2022. godine u 10 sati.  
 Dio ponude koji se ne dostavlja preko ESJN-a, a odnosi se na Garanciju ponude 
dostavlja se:  

 neposrednim podnošenjem na arhivi naručioca na adresi Ul. Vuka Karadžića 
broj 2, Nikšić; 

 preporučenom pošiljkom sa povratnicom na adresi Ul. Vuka Karadžića broj 2, 
Nikšić, s tim što Garancija ponude mora biti uručena od strane poštanskog 
operatora najkasnije do roka određenog za podnošenje ponude,  

radnim danima od 8 do 16 sati, zaključno sa danom 16.02.2022. godine do 10 sati. 
 
Garancija ponude se dostavlja u zapečaćenoj koverti na kojoj je potrebno navesti broj 
tenderske dokumentacije i ,,Ne otvaraj prije javnog otvaranja". 
 

Javno otvaranje dijela ponude koji se ne dostavlja preko ESJN-a održaće se dana 
16.02.2022. godine u 10 sati, u prostorijama Elektroprivrede Crne Gore AD, Upravna 
zgrada, kancelarija broj 10, prizemlje, na adresi Ul. Vuka Karadžića broj 2, Nikšić. 

10. USLOVI ZA AKTIVIRANJE GARANCIJE PONUDE8 

 
Garancija ponude će se aktivirati ako ponuđač:  
1) odustane od ponude u roku važenja ponude;  
2) ne dostavi zahtijevane dokaze prije potpisivanja ugovora;  
3) odbije da potpiše ugovor o javnoj nabavci; ili  
4) u izjavi privrednog subjekta navede netačne činjenice o ispunjenosti uslova iz člana 
111 stav 4 Zakona o javnim nabavkama. 

11. TAJNOST PODATAKA 

  
Tenderska dokumentacija sadrži tajne podatke 
 
 ne 
 da 

                                                           
8 Ukoliko je predviđeno zaključivanje okvirnog sporazuma, garancija ponude se dostavlja na iznos procijenjene vrijednosti predmeta javne nabavke 
za vrijeme trajanja okvirnog sporazuma 
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12. UPUTSTVO ZA SAČINJAVANJE PONUDE 

 
Ponuda se sačinjava u ESJN u skladu sa tenderskom dokumentacijom i važećim 
Pravilnikom o sadržaju ponude i uputstvu za sačinjavanje i podnošenje ponude.  
Ispunjenost uslova za učešće u postupku javne nabavke dokazuje se izjavom 
privrednog subjekta, koja se sačinjava na obrascu datom u Pravilniku o obrascu izjave 
privrednog subjekta. 
Ponuđač je dužan da tačno i nedvosmisleno popuni Izjavu privrednog subjekta u 
skladu sa zahtjevima iz tenderske dokumentacije. 

13. NAČIN ZAKLJUČIVANJA I IZMJENE UGOVORA O JAVNOJ NABAVCI 

 
Naručilac zaključuje ugovor o javnoj nabavci u pisanom ili elektronskom obliku sa 
ponuđačem čija je ponuda izabrana kao najpovoljnija, nakon izvršnosti odluke o izboru 
najpovoljnije ponude.  
 
Ugovor o javnoj nabavci mora da bude u skladu sa uslovima utvrđenim tenderskom 
dokumentacijom, izabranom ponudom i odlukom o izboru najpovoljnije ponude, osim 
u pogledu iskazivanja PDV-a. 
 
Ugovor između naručioca i ponuđača čija je ponuda izabrana kao najpovoljnija, pored 
uslova koji su propisani ovom tenderskom dokumentacijom, će sadržati i sljedeće:9 
 
Raskid ugovora 
 
Ugovor se može raskinuti sporazumno ili po zahtjevu jedne od Ugovornih strana.  
U slučaju jednostranog raskida Ugovor će se raskinuti pisanom obavještenjem sa 
otkaznim rokom od 15 (petnaest) dana koje se dostavlja drugoj ugovornoj strani. U 
obavještenju mora biti naznačeno po kom osnovu se Ugovor raskida. 
Ako strane ugovora sporazumno raskinu ugovor, sporazumom o raskidu ugovora 
utvrđuju se međusobna prava i obaveze koje proističu iz raskida Ugovora.  
Naručilac će jednostrano raskinuti Ugovor u slučaju da: 

- Izvršilac ne bude izvršavao svoje obaveze u rokovima i na način predviđenim 
Ugovorom; 

- Nastupe okolnosti iz člana 150 ZJN (Sl.list CG br. 74/19). 
Izvršilac ima pravo da jednostrano raskine Ugovor ako Naručilac ne izvrši plaćanje 
Izvršiocu u roku i na način predviđen Ugovorom.     

 
Antikorupcijsko pravilo i rješavanje sporova, zaključivanje i stupanje na snagu 
Ugovora 

 
Na sva prava i obaveze Ugovornih strana, a koja nijesu regulisana Ugovorom, 
primjenjuju važeći zakonski i podzakonski propisi države Crne Gore. 
 
Sve eventualne sporove koji nastanu u vezi Ugovora ugovorne strane će rješavati 
sporazumno, a ako to ne bude moguće za rješavanje istih nadležan je Privredni sud 
Crne Gore. 
 

                                                           
9 U ovom dijelu moguće je i predvidjeti raskid ugovora, ugovorne kazne i ostale elemente ugovora 
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Ugovor o javnoj nabavci koji je zaključen uz kršenje antikorupcijskog pravila u skladu 
sa odredbama važećeg Zakona o javnim nabavkama ništavan je. 
 
Ugovor će se smatrati zaključenim i stupa na snagu danom potpisivanja i ovjere od 
strane ovlašćenih predstavnika Ugovornih strana. 
 

14. ZAHTJEV ZA POJAŠNJENJE ILI IZMJENU I DOPUNU TENDERSKE 
DOKUMENTACIJE 

 
Privredni subjekat može da predloži naručiocu da izmijeni i/ili dopuni tendersku 
dokumentaciju, u roku od osam dana od dana objavljivanja, odnosno dostavljanja 
tenderske dokumentacije u skladu sa članom 94 st. 4 i 5 Zakona o javnim nabavkama.  
 
Privredni subjekat ima pravo da pisanim zahtjevom traži od naručioca pojašnjenje 
tenderske dokumentacije najkasnije deset dana prije isteka roka određenog za 
dostavljanje ponuda. 
 
Zahtjev se podnosi isključivo putem ESJN-a. 
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15. IZJAVA NARUČIOCA O NEPOSTOJANJU SUKOBA INTERESA 

 
 
Elektroprivreda Crne Gore AD Nikšić 
Broj: 10-00-61234 
Mjesto i datum: Nikšić, 29.12.2021.godine 
 
 
 

U skladu sa članom 43 stav 1 Zakona o javnim nabavkama („Službeni list CG”, 
br.74/19),  
 
 

Izjavljujem 
 
da u postupku javne nabavke pod rednim brojem 534 iz Plana javne nabavke za 2021. 

godinu za nabavku usluga izrade studije sa razradom tehničkih rešenja i prethodne 

studije izvodljivosti za gasne elektrane. 

nijesam u sukobu interesa u smislu člana 41 stav 1 tačka 1 Zakona o javnim 
nabavkama i da ne postoji ekonomski i drugi lični interes koji može uticati na moju 
nepristrasnost i nezavisnost u ovom postupku javne nabavke. 
 
 
Ovlašćeno lice naručioca Nikola Rovčanin, dipl.pravnik 
 
Službenik za javne nabavke Radovan Radojević, dipl.maš.inž. 

  
Lice koje je učestvovalo u planiranju javne nabavke Marija Janjušević, dipl.ecc. 

 
Predsjedavajući član komisije za sprovođenje postupka javne nabavke Mirjana 
Mrdović 

 
Član komisije za sprovođenje postupka javne nabavke Andrija Lazović 

 

Član komisije za sprovođenje postupka javne nabavke Vladimir Vukčević 

 

Član komisije za sprovođenje postupka javne nabavke Slavica Grbović 

 

Član komisije za sprovođenje postupka javne nabavke Nenad Jerinić 
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16. UPUTSTVO O PRAVNOM SREDSTVU 
 

Privredni subjekat može da izjavi žalbu protiv ove tenderske dokumentacije 
Komisiji za zaštitu prava najkasnije deset dana prije dana koji je određen za otvaranje 
ponuda.  
 

Žalba se izjavljuje preko naručioca neposredno putem ESJN-a. Žalba koja nije 
podnesena na naprijed predviđeni način biće odbijena kao nedozvoljena. 

 
Podnosilac žalbe je dužan da uz žalbu priloži dokaz o uplati naknade za vođenje 

postupka u iznosu od 1% od procijenjene vrijednosti javne nabavke, a najviše 
20.000,00 eura, na žiro račun Komisije za zaštitu prava broj 530-20240-15 kod NLB 
Montenegro banke A.D. 

 
Ukoliko je predmet nabavke podijeljen po partijama, a žalba se odnosi samo na 

određenu/e partiju/e, naknada se plaća u iznosu 1% od procijenjene vrijednosti javne 
nabavke te/tih partije/a. 

 
Instrukcije za plaćanje naknade za vođenje postupka od strane žalilaca iz 

inostranstva nalaze se na internet stranici Komisije za zaštitu prava nabavki 
http://www.kontrola-nabavki.me/.“. 
  

http://www.kontrola-nabavki.me/
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Prilog I  

Studija sa razradom tehničkih rešenja i prethodna studija izvodljivosti - “Gasne elektrane” 

 

Projektni zadatak za Konsultanta 
 

Studija sa razradom tehničkih rešenja i 
prethodna studija izvodljivosti - “Gasne 

elektrane” 

Terms of Reference for Consultant 
 

Study with development of technical solutions 
and pre-feasibility study - "Gas power plants" 
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1 UVOD 

U duhu otpočetog investicionog ciklusa sa ciljem 
sprovođenja energetske tranzicije, 
Elektrpoprivreda Crne Gore (EPCG)/Naručilac 
ima namjeru da sprovede razvoj i 
implementaciju prvih energetskih postrojenja 
na gas u Crnoj Gori u saradnji sa uglednim 
konsultantima specijalizovanim za ovakvu vrstu 
postrojenja sa fokusom na gasne turbine i 
obnovljive izvore energije. U tu svrhu, pozivaju 
se konsultanti da dostave ponudе za izradu 
Studije sa razradom tehničkih rešenja i 
prethodne studije izvodljivosti za: 

 Hibridnu elektranu baziranu na gasnoj 
turbini snage min 50 MWe u blizini luke 
Bar sa potencijalnim obnovljivim 
izvorima, 

 

 Kombinovanu elektranu na gas snage 
min 150 MWe u sklopu KAP-a u 
kombinaciji sa potencijalnim 
obnovljivim izvorima, 

 

 Elektranu na gas snage do 200 MWe u 
Pljevljima 

2 CILJ I PREDMET 

Predloženi koncepti elektrana za cilj imaju da se 
omogući dugoročno korišćenje lokalnih resursa 
u periodu od minimum 25 godina i u potpunoj 
saglasnosti s klimatskim pravilima i propisima 
EU.  

Imajući to u vidu, tokom izrade Studije sa 
razradom tehničkih rešenja i prethodne studije 
izvodljivosti izvršiće se analiza cijelog životnog 
ciklusa za razmatrana tehnička rešenja 
uključujući i strategiju za fazno uvođenje i 
konverziju elektrana od od rada sa čistim 
prirodnim gasom do integracije sa obnovljivim 
izvorima energije i potencijalne konverzije rada 
elektrane u tzv. rad sa sa neutralnim CO2. Na 
osnovu Studije sa razradom tehničkih rešenja na 
nivou konceptualnih rješenja, biće izrađena 
prethodna studija tehno-ekonomske 
izvodljivosti za cijeli životni ciklus postrojenja 
koja su bila predmet analize Studije. 

 

1 INTRODUCTION 

In the spirit of the started investment cycle with 
the aim of implementing the energy transition, 
Montenegrin Electric Enterprise (EPCG)/Client 
intends to develop and implement the first gas 
power plants in Montenegro in cooperation with 
reputable consultants specialized for this type of 
plant with a focus on gas turbines and renewable 
energy sources. For that purpose, consultants are 
invited to submit a Bid for preparation of the 
Study with the development of technical solutions 
and pre-feasibility study for: 

 

 Hybrid power plant based on a gas 
turbine with a capacity of at least 50 
MWe near the port of Bar with potential 
renewable sources, 

 Combined gas power plant with a 
capacity of at least 150 MWe within KAP 
in combination with potential 
renewable sources, 

 Gas power plant up to 200 MWe in 
Pljevlja 

 

2 OBJECTIVE AND SUBJECT 

The aim of proposed power plant concept is to 
enable the long-term use of local resources for a 
period of at least 25 years and in full compliance 
with EU climate rules and regulations. 

With this in mind, during the making of the Study 
with the development of technical solutions and 
pre-feasibility study, the analysis of the whole life 
cycle for the considered technical solutions 
including strategy for phased introduction and 
conversion of power plants from operation with 
clean natural gas to integration with renewable 
sources and potential conversion of power plant 
operation in the so-called operation with to 
neutral CO2 will be performed. Based on the 
Study with the development of technical 
solutions at the level of conceptual solutions, a 
techno-economic pre-feasibility study for the 
entire life cycle of the plant, which were the 
subject of the Study's analysis, will be prepared. 

The results of the Study should serve as a basis 
for decisions making on the next steps in order to 
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Rezultati Studije treba da služe kao osnova za 
odlučivanje o narednim koracima u cilju 
implementacije elektrana na prirodni gas, kao i 
za  izradu odgovarajuće prostorno-planske 
dokumentacije i odgovarajuće tehničke 
dokumentacije, a u svemu u skladu sa važećom 
Zakonskom regulativom u Crnoj Gori. 

 
3 SADRŽAJ I OBIM USLUGA 

Od izabranog Izvršioca usluge/Konsultanta se 
očekuje da izvrši sve usluge koje je potrebno i 
neophodno završiti u cilju ispunjenja 
specificiranih zadataka i ciljeva predmetne 
nabavke kako je to definisano projektnim 
zadatkom. 

Za vrijeme angažovanja Izvršioca 
usluge/Konsultanta, postoji mogućnost 
angažovanja i drugih konsultanata i savjetnika 
koji će pružati usluge Naručiocu/EPCG, a koje će 
biti u vezi sa predmetnim zadacima. Dužnost je 
Izvršioca usluge/Konsultanta da u tom slučaju 
realizuje i koordiniše svoje aktivnosti sa 
poslovima ostalih relevantnih strana 
angažovanih na Projektu, na način da se 
izbjegne primjena različitih standarda, 
kriterijuma i nepotrebno dupliranje poslova. 

 
Izrada predmetne Studije zahtjeva veoma 
detaljno sagledavanje i proučavanje svih 
relevantnih elemenata koji imaju uticaj ili mogu 
uticati na odabir optimalnog tehničkog rješenja. 

Od Izvršioca usluga/Konsultanta se traži da u 
toku realizacije ugovora izvrši sledeće zadatke: 

 
1) Analiza svih dostupnih opcija 

snabdijevanja gasom, uključujući 
inicijalne rasprave i budžetske predloge 
relevantnih dobavljača u regionu;  

Izraditi i dostaviti Izveštaj i 

prezentaciju. 

2) Analiza mogućnosti priključenja na 
EESCG i davanje relevantnih mišljenja 
operatora prenosnog sistema (CGES); 

Izraditi i dostaviti Izveštaj i 

prezentaciju. 

implement natural gas power plants, as well as 
for the preparation of appropriate spatial 
planning documentation and appropriate 
technical documentation, all in accordance with 
the valid legislation in Montenegro. 

 

 
3 CONTENT AND SCOPE OF SERVICES 

The selected Service Contractor/Consultant is 
expected to perform all services that are required 
and necessary to complete in order to fulfil the 
specified tasks and objectives of the 
procurement as defined by the Terms of 
Reference. 

During the engagement of the Service 
Contractor/Consultant, there is a possibility for 
engagement of other consultants and advisors 
who will provide services to the Client/EPCG, and 
which will be related to the tasks in question. It is 
the duty of the Service Contractor/Consultant in 
that case to implement and coordinate its 
activities with the activities of other relevant 
parties engaged in the Project, in a way that 
avoids the application of different standards, 
criteria and unnecessary duplication of activities. 

The making of the Study in question requires a 
very detailed consideration and study of all 
relevant elements that have an impact or may 
affect the selection of the optimal technical 
solution. 

The Service Contractor/Consultant is required to 
perform the following tasks during the 
implementation of the contract: 

1) Analysis of all available options of fuel 
gas supply including initial discussions 
and budgetary proposals from relevant 
suppliers in the region;  

Deliverable: Prepared Report and 

Presentation. 

2) Analysis of grid connection options to the 
EESCG and giving relevant opinions from 
the transmission system operator 
(CGES);  

Deliverable: Prepared Report and 

Presentation. 
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3) Analiza mogućih lokacija i njihove 
podobnosti za elektranu;  

Izraditi i dostaviti Izveštaj i 

prezentaciju. 

4) Analiza mogućnosti obnovljivih izvora u 
oblasti (solar i vjetar) i njihove 
potencijalne integracije sa elektranom 
na gas; 

Izraditi i dostaviti Izveštaj i 

prezentaciju. 

5) Analiza lokalnog zakonodavstva i uslova 
za dobijanje dozvola; 

Izraditi i dostaviti Izveštaj i 

prezentaciju. 

6) Izraditi Studiju sa razradom tehničkih 
rešenja za dugotrajni rad gasa u 
elektranama i strategiju kako da se 
postigne neutralni CO2 u kombinaciji sa 
obnovljivim izvorima;  

Izraditi i dostaviti Studiju i 

prezentaciju. 

 

7) Definisati realnu mapu puta i faze 
izgradnje kako bi se ispunili današnji i 
budući ekološki zahtjevi za izabrani 
optimalni koncept; Izraditi i dostaviti 
Izveštaj i prezentaciju. 

 
8) Navesti budžetske procjene za svaku 

fazu uključujući i dugoročni ugovor o 
održavanju gasnih turbina i ostale 
relevantne opreme; Izraditi i dostaviti 
Izveštaj i prezentaciju. 

 
9) Analiza potencijalnih evropskih fondova 

za borbu protiv klimatskih promena i 
finansijsku podršku u tranziciji na 
Ugljenik neutralnu proizvodnju 
električne energije, i uspostavljanje 
inicijalnih kontakata sa relevantnim 
fondovima;  

Izraditi i dostaviti Izveštaj i 

prezentaciju. 

3) Analysis of possible sites and their 
suitability for the power plant;  

Deliverable: Prepared Report and 

Presentation. 

4) Analysis of possibilities of renewable 
sources in the area (solar and wind) and 
their potential integration with the gas-
fired power plant;  

Deliverable: Prepared Report and 

Presentation. 

5) Analysis of the local legislation and 
permitting requirements;  

Deliverable: Prepared Report and 

Presentation. 

6) Provide the Study with development of 
technical solutions for the long-term 
operation of the gas to power plant and 
a strategy of how to attain Carbon 
Neutral operation in combination with 
renewable resources;  

Deliverable: Prepared Study and 

Presentation. 

7) Define realistic roadmap and phases of 
construction to meet the todays and 
future environmental requirements for 
the selected optimal concept;  

Deliverable: Prepared Report and 

Presentation. 

8) Provide budgetary estimates for each 
phase including the potential long-term 
service agreement (LTSA) for the 
maintenance of gas turbines and other 
related equipment; Deliverable: 
Prepared Report and Presentation. 

9) Analyse potential EU grants and funds to 
support transition to Carbon Free 
operation and establish initial 
relationships with the most suitable 
funds;  

Deliverable: Prepared Report and 

Presentation.  
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10) Prethodna Analiza/Studiju tehno-
ekonomske izvodljivosti za dugoročni 
rad uzimajući u obzir sve faze projekta;  

Izraditi i dostaviti Analizu/Studiju i 

prezentaciju. 

 
 

11) Studija procjene rizika (Risk assesment 
study) sa aspekta važeće zakonske 
regulative, planske dokumentacije na 
vremenski uticaj realizacije projekta. 
Izraditi i dostaviti Studiju i prezentaciju. 

 

 

12) Izraditi prelimarnu procjenu uticaja na 
životnu sredinu i društvo (ESIA).  

Izraditi i dostaviti Studiju i 

prezentaciju. 

 
13) Dostaviti sveobuhvatan Izveštaj sa 

daljim preporukama;  

Izraditi i dostaviti Izvještaj i 

prezentaciju. 

14) Prezentovati nalaze i preporuke EPCG i 
ostalim učesnicima u Projektu u cilju 
odabira optimalnog koncepta i 
definisanja daljih koraka; 

Izraditi i dostaviti prezentaciju. 

Izvršilac usluga/Konsultant je u obavezi da se 
upozna sa područjem i sprovede preliminarna 
istraživanja u vezi sa potencijalnim opcijama 
priključenja na EESCG, načinom snabdijevanja 
prirodnim gasom do predviđenih lokacija i 
drugim lokalnim parametrima važnim za 
razradu tehničkih rješenja koncepta. 

Sveobuhvatni Izveštaj sa daljim preporukama u 
najmanjem treba da sadrži sledeće: 
 

 Definisanje kriterijuma i parametara za 
upoređenje analiziranih varijantnih 
rešenja sagledavajući tehničke, 
energetske, ekonomske i pravne 
aspekte, uključujući i način podjele 
potencijala i investicija. 

 

10) Provide Preliminary techno-economic 
Analysis/Feasibility Study for the long-
term operation considering all the 
project phases; 

Deliverable: Prepared Analysis/Study 

and Presentation. 

11) Provide the Risk assessment study from 
the aspect of current legislation, planning 
documentation on the time impact of 
project implementation;  

Deliverable: Prepared Study and 

Presentation 

12) Prepare a preliminary environmental and 
social impact assessment study (ESIA); 

Deliverable: Prepared Study and 

Presentation  

13) Provide a comprehensive report with 
further recommendations;  

Deliverable: Prepared Report and 

Presentation. 

14) Present the findings and 
recommendations to EPCG and other 
participants in the Project in order to 
select the optimal concept and define 
further steps;  

Deliverable: Prepared Presentation. 

The Service Contractor/Consultant is obliged to 
get acquainted with the area and conduct 
preliminary research on potential connection 
options to the EESCG, the method of natural gas 
supply to the planned sites and other local 
parameters important for the development of 
technical solutions of the concept. 

The Comprehensive Report with further 
recommendations should include at least the 
following: 

 Defining criteria and parameters for 
comparing the analysed variant 
solutions, considering technical, energy, 
economic and legal aspects, including the 
method of sharing potentials and 
investments. 
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 Vrednovanje parametara za 
upoređenje. 

 Uporednu analizu: prikaz i rangiranje 
analiziranih varijanti po parametrima za 
upoređenje. 

 Sublimaciju zaključaka svih prethodnih 
Izvještaja/Studija. 

 Izbor predloženog rješenja. 

Svi navedeni izvještaji i studije treba da sadrže 
tekstualni i grafički dio. 

Takođe, Izvršilac usluga/Konsultant će 
obezbijediti i sve ostale informacije i podloge 
koje budu neophodne u cilju realizacije obima 
predmetnih usluga. 

 
4 ISPORUKE / OČEKIVANI REZULTATI 

U sljedećoj tabeli je dat pregled liste isporuka (sa 
potrebnom formom isporuke) koje se očekuju 
od Izvršioca usluga/konsultanta kao rezultat 
predviđenih zadataka. 

Isporuka 
Broj/Forma 

isporuke 

1 Analiza svih dostupnih opcija 
snabdijevanja gasom, 
uključujući inicijalne rasprave 
i budžetske predloge 
relevantnih dobavljača u 
regionu;  
Izveštaj i prezentacija 

2 štampana 
primjerka 

2 x CD/USB 
Memorija 

2 Analiza mogućnosti 
priključenja na EESCG i 
davanje relevantnih mišljenja 
operatora prenosnog sistema 
(CGES); 
Izveštaj i prezentacia 
 

2 štampana 
primjerka 

2 x CD/USB 
Memorija 

3 Analiza mogućih lokacija i 
njihove podobnosti za 
elektranu;  
Izveštaj i prezentacija 

2 štampana 
primjerka 

2 x CD/USB 
Memorija 

4 Analiza mogućnosti 
obnovljivih izvora u oblasti 
(solar i vjetar) i njihove 
potencijalne integracije sa 
elektranom na gas; 
Izveštaj i prezentacija 
 

2 štampana 
primjerka 

2 x CD/USB 
Memorija 

5 Analiza lokalnog 
zakonodavstva i uslova za 
dobijanje dozvola; 
Izveštaj i prezentacija 

2 štampana 
primjerka 

2 x CD/USB 
Memorija 

 Evaluation of comparison parameters. 

 Comparative analysis: display and 
ranking of analysed variants by 
parameters for comparison. 

 Sublimation of the conclusions of all 
previous Reports/Studies. 

 Selection of the proposed solution. 

All listed reports and studies should contain 
textual and graphic part. 

Also, the Service Contractor/Consultant will 
provide all other information and basis that will 
be necessary in order to realize the scope of the 
services in question. 

 
 
4 DELIVERIES / EXPECTED RESULTS 

The following table provides an overview of the 
list of deliveries (with the required delivery form) 
expected from the Service Contractor/Consultant 
as a result of the envisaged tasks. 

Delivery 
Number/Form 

of deliveries 

1 Analysis of all available gas 
supply options, including 
initial discussions and budget 
proposals of relevant 
suppliers in the region; 
Report and presentation 

2 hard copies 
2 x CD / USB soft 

copies 

2 Analysis of the possibility of 
connection to the EESCG and 
providing relevant opinions of 
the transmission system 
operator (CGES); 
Report and presentation 

2 hard copies 
2 x CD / USB soft 

copies 

3 Analysis of possible sites and 
their suitability for the power 
plant; 
Report and presentation 

2 hard copies 
2 x CD / USB soft 

copies 

4 Analysis of the possibilities of 
renewable sources in (solar 

and wind) and their potential 
integration with the gas 
power plant; 
Report and presentation 

2 hard copies 
2 x CD / USB soft 

copies ory 

5 Analysis of local legislation 
and conditions for obtaining 
permits; 
Report and presentation 
 

2 hard copies 
2 x CD / USB soft 

copies 
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6 Izraditi Studiju sa razradom 
tehničkih rešenja za 
dugotrajni rad gasa u 
elektranama i strategiju kako 
da se postigne neutralni CO2 
u kombinaciji sa obnovljivim 
izvorima;  
Studija i prezentacija 
 

4 štampana 
primjerka 

2 x CD/USB 
Memorija 

7 Definisati realnu mapu puta i 
faze izgradnje kako bi se 
ispunili današnji i budući 
ekološki zahtjevi za izabrani 
optimalni koncept; Izraditi i 
dostaviti Izveštaj i 
prezentaciju 
 

2 štampana 
primjerka 

2 x CD/USB 
Memorija 

8 Navesti budžetske procjene 
za svaku fazu uključujući i 
dugoročni ugovor o 
održavanju gasnih turbina i 
ostale relevantne opreme;  
Izveštaj i prezentacija 

2 štampana 
primjerka 

2 x CD/USB 
Memorija 

9 Analiza potencijalnih 
evropskih fondova za borbu 
protiv klimatskih promena i 
finansijsku podršku u tranziciji 
na Ugljenik neutralnu 
proizvodnju električne 
energije, i uspostavljanje 
inicijalnih kontakata sa 
relevantnim fondovima;  
Izveštaj i prezentacija 

2 štampana 
primjerka 

2 x CD/USB 
Memorija 

10 Prethodna Analiza/Studiju 
tehno-ekonomske 
izvodljivosti za dugoročni rad 
uzimajući u obzir sve faze 
projekta;  
Analiza/Studija i 
prezentacija. 
 

4 štampana 
primjerka 

2 x CD/USB 
Memorija 

11 Studija procjene rizika (Risk 
assesment study) sa aspekta 
važeće zakonske regulative, 
planske dokumentacije na 
vremenski uticaj realizacije 
projekta.  
Studija i prezentacija. 

4 štampana 
primjerka 

2 x CD/USB 
Memorija 

12 Izraditi prelimarnu procjenu 
uticaja na životnu sredinu i 
društvo (ESIA).  
Studija i prezentacija. 

4 štampana 
primjerka 

2 x CD/USB 
Memorija 

13 Dostaviti sveobuhvatan 
Izveštaj sa daljim 
preporukama;  
Izvještaj i prezentacija. 

4 štampana 
primjerka 

2 x CD/USB 
Memorija 

14 Prezentovati nalaze i 
preporuke EPCG i ostalim 
učesnicima u Projektu u cilju 
odabira i valorizacije daljih 
koraka optimalnog koncepta; 
Prezentacija 
 

4 štampana 
primjerka 

2 x CD/USB 
Memorija 

6 Preparation of a study with 
the development of technical 
solutions for long-term 
operation of gas in power 
plants and a strategy on how 
to achieve neutral CO2 in 
combination with renewable 
sources; 
Study and presentation 

4 hard copies 
2 x CD / USB soft 

copies 

7 Define a realistic roadmap 
and construction phases to 
meet current and future 
environmental requirements 
for the chosen optimal 
concept; 
Preparation and delivery a 
report and presentation 

2 hard copies 
2 x CD / USB soft 

copies 

8 Provide budget estimates for 
each phase including a long-
term contract for the 
maintenance of gas turbines 
and other relevant 
equipment; 
Report and presentation 

2 hard copies 
2 x CD / USB soft 

copies 

9 Analiza potencijalnih 
evropskih fondova za borbu 
protiv klimatskih promena i 
finansijsku podršku u tranziciji 
na Ugljenik neutralnu 
proizvodnju električne 
energije, i uspostavljanje 
inicijalnih kontakata sa 
relevantnim fondovima;  
Report and presentation 

2 hard copies 
2 x CD / USB soft 

copies 

10 Preliminary Analysis/ 
Feasibility techno-economic 
Study for long-term work 
taking into account all phases 
of the project; 
Analysis/Study and 
presentation 

4 hard copies 
2 x CD / USB soft 

copies 

11 Risk assessment study from 
the aspect of current 
legislation, planning 
documentation on the time 
impact of project 
implementation; 
Report and presentation 

4 hard copies 
2 x CD / USB soft 

copies 

12 Prepare a preliminary 
environmental and social 
impact assessment (ESIA); 
Study and presentation 

4 hard copies 
2 x CD / USB soft 

copies 

13 Submit a Comprehensive 
report with further 
recommendations; 
Report and presentation 

4 hard copies 
2 x CD / USB soft 

copies 

14 Present the findings and 
recommendations for EPCG 
and other participants in the 
Project in order to select and 
valorise further steps of the 
optimal concept; 
Presentation 

4 hard copies 
2 x CD / USB soft 

copies 
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Sva potreba dokumentacija mora biti 
pripremljena na lokalnom jeziku i prevedena na 
engleski jezik. 

 
5 PROJEKTNI TIM NARUČIOCA 

Naručilac/EPCG će u cilju realizacije ovih usluga 
imenovati projektni tim sa Menadžerom 
projekta za rukovođenje timom. Projektni tim će 
u svom sastavu imati inženjere odgovarajućih 
struka i druga stručna lica po potrebi. Menadžer 
projekta će održavati vezu sa izvršiocem 
usluga/Konsultantom, odnosno sa njegovim 
Menadžerom projekta. Izvršilac 
usluga/Konsultant će biti dužan da održava 
stalan kontakt s njim o svim aspektima projekta. 
Po pravilu, sva zvanična prepiska vezana za ovaj 
posao biće upućena na ruke Menadžera 
projekta. 

 

6 POSEBNO ISKUSTVO I ZAHTJEVI ZA 

IZVRŠIOCA USLUGA/KONSULTANTA 

Usluge koje su predmet ovog projektnog 
zadatka treba da budu izvršene od strane firme 
ili udruženja firmi, sastavljenih od eksperata, 
specijalizovanih za izradu sličnih studija i 
projektne dokumentacije. 

 
Izvršilac usluga/Konsultant je u obavezi da 
imenuje Menadžera projekta, i min. 4 ključna 
eksperta sa stručnim iskustvom od najmanje 10 
godina na istim ili sličnim poslovima (Mašinski 
inženjer - optimizacija toplotne šeme elektrane, 
Mašinski inženjer - gasne prenosne i 
distributivne mreže, gasovodi, LNG i CNG 
postrojenja, Elektroinženjer - elektroenergetske 
analize, Ekspert za ekonomsko-finansijske 
analize), i ostalo osoblje koje će angažovati za 
potrebe realizacije Ugovora.  

Imenovani Menadžer projekta iz prihvaćene 
Ponude i navedeni ključni eksperti na 
inicijalnom sastanku (kick-off meeting) se ne 
mogu mijenjati osim u slučajevima i pod 
uslovima eksplicitno navedenim u Ugovoru sa 
Konsultantom. 

Pored ključnog osoblja Izvršilac 
usluga/Konsultant je dužan da ima na 

 
All necessary documentation must be prepared 
in the local language and translated into English. 

 
5 CLIENT'S PROJECT TEAM  

In order to implement these services, the Client / 
EPCG will appoint a project team with a Project 
Manager to manage the team. The project team 
will include engineers of appropriate professions 
and other professionals as needed. The Project 
Manager will maintain contact with the Service 
Contractor/Consultant or his Project Manager. 
The Service Contractor/Consultant will be 
required to maintain constant with him on all 
aspects of the project. As a rule, all official 
correspondence related to this job will be sent to 
the Project Manager. 

 

 

6 SPECIAL EXPERIENCE AND REQUIREMENTS 

FOR SERVICE CONTRACTOR/CONSULTANT 

The services that are the subject of this project 
task should be performed by a company or 
association of companies, composed of experts, 
specialized in the preparation of similar studies 
and project documentation. 

The Service Contractor/Consultant is obliged to 
appoint a Project Manager, and min 4 key experts 
with professional experience of at least 10 years 
on the same or similar activities (Mechanical 
engineer – heat diagram optimization, 
Mechanical engineer - gas transmission and 
distribution networks, gas pipelines, LNG and 
CNG facilities, Electrical engineer - electrical 
network analysis, Expert for economic-financial 
analysis), and other staff to be engaged for the 
implementation of the Contract. 

The appointed Project Manager from the 
accepted Bid and the listed key experts at the 
kick-off meeting may not be changed except in 
the cases and under the conditions explicitly 
stated in the Contract with the Consultant. 

In addition to the key staff, the Service 
Contractor/Consultant is obliged to have at his 
disposal a sufficient number of additional 
professional staff and other staff with the 



18 | 20 

 

raspolaganju dovoljan broj dodatnog stručnog 
osoblja i ostalog osoblja potrebnih specijalnosti 
za kvalitetno i blagovremeno izvršenje 
predmetnih usluga, uzimajući u obzir sve 
zahtjeve iz tenderske dokumentacije i Ugovora. 

 
 
7 KOORDINACIJA 

Koordinaciju aktivnosti u okviru Ugovora će 
vršiti Naručilac/EPCG.  

Naručilac/EPCG i Izvršilac usluga/Konsultant 
uspostaviće stručnu i radnu saradnju u svim 
fazama realizacije Ugovora, počev od 
usaglašavanja detalja zadatka, obezbjeđenja i 
korišćenja dostupnih podataka, izrade i 
usvajanja vremenskog plana realizacije, 
razjašnjavanja eventualnih problema u 
realizaciji, izrade Studije sa razradom tehničkih 
rešenja i prethodne studije izvodljivosti do 
konačnog usvajanja. 

 
Naručilac će pratiti i kontrolisati rad Izvršioca 
usluga/Konsultanta u svakoj fazi realizacije 
ugovora preko svojih ovlašćenih predstavnika, 
kroz davanje komentara i sugestija na nacte i 
konačne verzije dokumentacije u sklopu svakog 
od zadataka. 

 
Od Izvršioca usluga/Konsultanta se očekuje da 
sarađuje sa projektnim timom Naručioca, 
razmjenjuje informacije i podatke i u svakom 
momentu omogući uvid u dokumentaciju koja 
se izrađuje. 

7.1 Sastanci u vezi sa napretkom 

Konsultantskih usluga i tehnički sastanci: 

- Plan sastanaka će biti dogovoren na 
početku realizacije konsultantskih 
usluga tj na inicijalnom sastanku koji 
će biti održan 7 dana nakon 
potpisivanja Ugovora. 

- Konsultant vodi zapisnik sastanka i 
dostavlja primjerke učesnicima 
sastanka. U zapisniku se precizira 
odgovornost za svako delovanje u 
skladu sa Ugovorom. 
 

necessary specialties for quality and in a timely 
manner execution of the services in question, 
taking into account all requirements from the 
tender documents and the Contract. 

 
 
 
7 COORDINATION 

Coordination of activities within the Contract will 
be performed by the Client/EPCG. 

The Client/EPCG and the Service 
Contractor/Consultant will establish professional 
and working cooperation in all phases of the 
Contract implementation, starting from 
harmonization of task details, providing and using 
available data, development and adoption of 
implementation schedule, clarification of 
possible implementation problems and 
preparation of Study with the development of 
technical solutions and pre-feasibility studies 
until final adoption. 

The Client will monitor and control the work of 
the Service Contractor/Consultant in each phase 
of the contract implementation through its 
authorized representatives, by giving comments 
and suggestions on drafts and final versions of 
documentation within each of the tasks. 

The Service Contractor / Consultant is expected 
to cooperate with the project team of the Client, 
exchange information and data and at any time 
provide insight into the documentation that is 
being prepared. 

 

7.1 Consultation Progress Meetings and 

Technical Meetings 

- The meeting plan will be agreed at the 
beginning of the implementation of 
consulting services, i.e. at the initial 
meeting which will be held 7 days after 
the signing of the Contract. 

- The Consultant keeps minutes of the 
meeting and delivers copies to the 
participants of the meeting. The 
minutes specify the responsibility for 
any action in accordance with the 
Contract. 
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- Tehnički sastanci biće organizovani u 
cilju razjašnjenja pojedinih tehničkih 
pitanja u toku izrade Studije i u toku 
njenog usaglašavanja između 
Naručioca i Konsultanta. 

7.2 Izvještavanje 

Tokom pružanja usluga Konsultant je obavezan 
da podnosi izvještaje u cilju obavještavanja 
Naručioca o svim značajnim pitanjima. Nakon 
prvog mjeseca svog angažovanja Izvršilac 
usluga/Konsultant je obavezan da podnese 
Početni izvještaj. Mjesečni izvještaji treba da 
sadrže najviše 2 strane i treba da stignu 
Naručiocu/EPCG e-mejlom tokom prve radne 
nedelje u narednom mesecu. 

 

 
8 DINAMIKA IZVRŠENJA USLUGA I PLAN 

ANGAŽOVANJA OSOBLJA 

Izvršilac usluga/Konsultant je dužan u ponudi 
dostaviti detaljan Dinamički plan prikazujući 
listu zadataka sa rasporedom aktivnosti i 
isporuka u okviru zadataka i ostale ključne 
događaje kao što su: 

 

 odobrenje od strane Naručioca/EPCG, 

 dostavljanje Izvještaja, Studija i 
prezentacija 
 

 ostale bitne ključne događaje 

Trajanje aktivnosti prikazati u formi gantograma 
i prikazati legendu ako je potrebno da se bolje 
prikaže ili tumači dijagram. 

Takođe, Izvršilac usluga/Konsultant je dužan 
dostaviti u ponudi Sastav Tima (Projekt 
Menadžer, ključno osoblje i svo ostalo potrebno 
osoblje) po zadacima sa detaljnim planom 
angažovanja koji između ostalog treba da sadrži: 

 podatke o angažovanju eksperata i 
njihovom trajanju po pojedinačnim 
zadacima i isporukama dokumentacije,  

 organizacione i logističke aspekte 
konsultantskih usluga, uključujući i 
organizacionu šemu, 

 detalje vezane za sastav, sistem 
rukovođenja i iskustvo ponuđenog tima 

- Technical meetings will be organized in 
order to clarify certain technical issues 
during the preparation of Studie and 
during its coordination between the 
Client and the Consultant. 

7.2 Reporting 

During the providing of services, the Consultant is 
obliged to submit reports in order to inform the 
Client about all significant issues. After the first 
month of its engagement, the Service 
Contractor/Consultant is required to submit an 
Initial Report. Monthly reports should contain a 
maximum of 2 pages and should be delivered to 
the Client/EPCG by e-mail during the first working 
week of the following month. 

 

 

8 DYNAMICS OF SERVICE PERFORMANCE 

AND STAFF ENGAGEMENT PLAN 

The Service Contractor/Consultant is obliged to 
submit a detailed Dynamic Plan in the bid, 
showing a list of tasks with a schedule of activities 
and deliveries within the tasks and other key 
events such as: 

 approval by the Client/EPCG, 

 submission of Reports, Studies and 
Presentations, 

 other important key events. 

Show the duration of the activity in the form of a 
Gantt chart and show the legend if it is necessary 
to better show or interpret the chart. 

Also, the Service Contractor/Consultant is 
obliged to submit in the Bid the Composition of 
the Team (key experts and all other necessary 
staff) according to the tasks with a detailed 
engagement plan which should include, among 
other things: 

 data on the engagement of experts and 
their duration by individual tasks and 
deliverables; 

 organizational and logistical aspects of 
consulting services, including 
organization chart; 

 details of the composition, management 
system and experience of the offered 
team of experts, as well as the tasks to be 
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eksperata, kao i zadataka koji će biti 
dodijeljeni svakom ekspertu (uključujući 
i šemu odgovornosti). Treba dostaviti 
kratak rezime kvalifikacija svakog 
eksperta, iz koga se vidi njegovo radno 
iskustvo relevantno za njegov 
angažman na zadacima u okviru ovih 
usluga. 

 sve ostale informacije koje Izvršilac 
usluga/Konsultant smatra neophodnim. 

Rok za realizaciju predmetnih usluga iznosi 6 
mjeseci od dana održavanja inicijalnog sastanka 
Naručioca  i Izvršioca. 

assigned to each expert (including the 
liability scheme). A brief summary of 
each expert's qualifications should be 
provided, showing his/her work 
experience relevant to his/her 
engagement in the tasks within these 
services; 

 Any other information deemed 
necessary by the Service 
Contractor/Consultant. 

The deadline for the implementation of these 
services is 6 months from the date of kick-off 
meeting between the Client and the Consultant. 

 


