OBRAZAC 1

Elektroprivreda Crne Gore AD Niksi¢
Broj iz evidencije postupaka javnih nabavki: 109/21
Redni broj iz Plana javnih nabavki: 534

Mijesto i datum: NikSi¢, 30.12.2021. godine

Na osnovu ¢lana 93 stav 1 Zakona o javnim nabavkama (,Sluzbeni list CG*, br. 074/19)
Elektroprivreda Crne Gore AD NikSi¢ objavljuje

TENDERSKU DOKUMENTACIJU

ZA OTVORENI POSTUPAK JAVNE NABAVKE

lzrada Studije sa razradom tehnickih resenja i prethodne studije izvodljivosti za
gasne elektrane

Predmet nabavke se nabavlja:

Xl kao cjelina
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1. POZIV ZA NADMETANJE!

1. Podaci o naruciocu;
2. Podaci o postupku i predmetu javne nabavke:
2.1.  Vrsta postupka,
2.2.  Predmet javne nabavke (vrsta predmeta, naziv i opis predmeta),
2.3.  Procijenjena vrijednost predmeta nabavke?,
2.4.  Nacin nabavke:
e Cjelina, po partijama,
e ZajedniCka nabavka,
e Centralizovana nabavka,
2.5. Posebni oblik nabavke:
e Okvirni sporazum,
e Dinamicki sistem nabavki,
o Elektronska aukcija,
o Elektronski katalog,
2.6.  Uslovi za u€eSce u postupku javne nabavke i posebni osnovi za isklju¢enje,
2.7.  Kriterijum za izbor najpovoljnije ponude,
2.8.  Nacin, mjesto i vrijeme podnoSenja ponuda i otvaranja ponuda,
2.9. Rok za donoSenje odluke o izboru,
2.10. Rok vazenja ponude,
2.11. Garancija ponude

2. TEHNICKA SPECIFIKACIJA PREDMETA JAVNE NABAVKE?

1. Naziv i opis predmeta nabavke u cjelini, po partijama i stavkama sa bitnim
karakteristikama

2. Zahtjevi u pogledu nacina izvrSavanja predmeta nabavke koji su od znaCaja za
sacinjavanje ponude i izvrSenje ugovora.

3. Projektni zadatak za Konsultanta dat je u Prilogu | - Studija sa razradom tehnickih
reSenja i prethodna studija izvodljivosti - “Gasne elektrane”

‘ 4. DODATNE INFORMACIJE O PREDMETU | POSTUPKU NABAVKE*

‘ Procijenjena vrijednost predmetne nabavke:®

Procijenjena vrijednost predmeta nabavke bez zaklju€ivanja okvirnog sporazuma:

[X] kao cjeline je 350.000,00 €;

ObrazloZenje razloga zasto predmet nabavke nije podijeljen na partije:®

Predmet javne nabavke predstavlja jednu vrstu usluga, te stoga nije podijeljen po
partijama.

! Podatke iz tacke 1. Poziv za nadmetanje naruéilac neposredno UNOSI na ESJN elektronskim putem;
2 U slugaju podjele predmeta nabavke po partijama i zaklju¢ivanja okvirnog sporazuma, podaci o procijenjenoj vrijednosti dati su i u dodatnim
infomacijama;
3 Podatke iz tatke 2. , podtacka 1. i 2. Tehni¢ka specifikacija predmeta javne nabavke narugilac neposredno UNOSI na ESJN elektronskim putem;
“ Djelove tenderske dokumentacije iz tacke 3. - 16. narucilac sacinjava u formi word/PDF dokumenta i objavljuje unoenjem (attachment) dokumenta
na ESJN;
5 Procijenjena vrijednost se iskazuje bez PDV-a ukljugujuci i sve troskove, nagrade i moguca obnavljanja ugovora na osnovu okvirnog sporazuma.
6 Ukoliko je predmet nabavke podijenjen na partije ovaj dio brisati
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‘ ZAKLJUCIVANJE OKVIRNOG SPORAZUMA’

\ Zakljucice se okvirni sporazum:

X ne
O da

PONUDA SA VARIJANTAMA

Mogucnost podnoSenja ponude sa varijantama

XIVarijante ponude nijesu dozvoljene i nece biti razmatrane.
O Varijante ponude su dozvoljene.

| 5. OSNOVI ZA OBAVEZNO ISKLJUCENJE I1Z POSTUPKA JAVNE NABAVKE

Privredni subjekat Ce se iskljuciti iz postupka javne nabavke, ako:

1) postoji sukob interesa iz Clana 41 stav 1 tacka 2 alineja 1 i 2 ili ¢lana 42 Zakona o
javnim nabavkama,

2) ne ispunjava obavezne uslove i uslove sposobnosti privrednog subjekta predvidene
tenderskom dokumentacijom,

3) postoji drugi razlog predviden ovim zakonom.

6. SREDSTVA FINANSIJSKOG OBEZBJEDENJA UGOVORA O JAVNOJ
NABAVCI

Ponudac Cija ponuda bude izabrana kao najpovoljnija je duZzan da uz potpisan ugovor
0 javnoj nabavci dostavi naruciocu:

garanciju za dobro izvrSenje ugovora za slu€aj povrede ugovorenih obaveza u
iznosu od 10 % od vrijednosti ugovora.:

7. METODOLOGIJA VREDNOVANJA PONUDA

Kriterijum za evaluaciju ponuda je ekonomski najpovoljnija ponuda sa sljedec¢im
podkriterijumima:

Xl najniza ponudena cijena broj bodova 50
kvalitet broj bodova 50

Vrednovanje ponuda po kriterijumu ekonomski najpovoljnija ponuda vrsice se na
sljedeéi nacin:

Ukupan broj bodova = Broj bodova za ponudenu cijenu (C) + Broj bodova za
kvalitet (K)

- Podkriterijum najniza ponudena cijena

7 Ukoliko se ne predvidja zaklju¢ivanje okvirnog sporazuma cijelu sekciju brisati iz tenderske dokumentacije
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Podkriterijum najniZza ponudena cijena vrednovace se na sljedeci nacin:

Maksimalan broj bodova po ovom podkriterijumu je 50
Najniza ponudena cijena = 50 bodova.

Broj bodova za ovaj podkriterijum odreduje se po formuli:
C=(Cmin/Cp)*50
gdje je:
C — broj bodova po kriterijumu najniZze ponudena cijena
Cp — ponudena cijena
Cmin — najniZa ponudena cijena

Ako je ponudena cijena 0,00 EUR-a prilikom vrednovanja te cijene po podkriterijumu
najniZza ponudena cijena uzima se da je ponudena cijena 0,01 EUR.

- Podkriterijum kvalitet - reference strucnih lica (K)

Maksimalan broj bodova za reference stru€nog lica - Projekt menadzer (vodece lice)
(K) je 50.

Podkriterijum kvalitet u dijelu koji se odnosi na reference stru¢nog lica iskazuje se
kroz:

- Reference Projekt menadZer (vodece lice), na izvrSenju istih i/ili sli¢nih usluga
na kojima je isti bio angazovan, na nacin sto se ukupni broj referenci stru¢nog
lica potvrdenih od strane narucioca ili korisnika podijeli sa najvec¢im ukupnim
brojem potvrdenih referenci stru¢nog lica i dobijeni koli€nik pomnozi sa brojem
bodova koji je odreden za ovaj parametar. Pod istim i/ili sliénim uslugama
podrazumijevaju se usluge na izradi studija ili tehni¢ke dokumentacije (idejno
rieSenje, idejni projekat ili glavni projekat) za izgradnju ili rekonstrukciju
elektrana na gas snage veé¢e 50 MW, tokom prethodnih 10 (deset) godina,
racunajuci i godinu u kojoj je zapocet postupak javne nabavke.

Ukupan broj bodova se odreduje po sljedecoj formuli:

broj potvrdenih referenci umanjen za3

Broj bodova (K) = X 50 bodova

najveci broj potvr. refer. umanjen za 3

Napomena: Vrednovanje ¢e se vrSiti iznad predvidenih minimalnih zahtjeva strucne i
tehniCke sposobnosti.

Potvrda izdata od strane investitora, odnosno korisnika, mora sadrzati opis usluga koje
su predmet ugovora, vrijeme realizacije ugovora, ime i prezime stru¢nog lica koje je
bilo angaZovano i konstataciju da su usluge kvalitetno i blagovremeno pruzene.

Ponudac sa najvec¢im brojem bodova (C + K) ¢e biti izabran kao prvorangirani.

Napomena: Narucilac zadrzava pravo provjere referenci.
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8. JEZIK PONUDE

Ponuda se sacinjava na:

X crnogorski jezik i drugi jezik koji je u sluzbenoj upotrebi u Crnoj Gori, u skladu sa
Ustavom i zakonom.

Xl CV, diplome, reference ponudaca i struénih lica se mogu dostaviti i na engleskom
jeziku.

9. NACIN, MJESTO | VRIJEME PODNOSENJA PONUDA | OTVARANJA
PONUDA

Ponude se podnose preko ESJN-a zakljuéno sa danom 16.02.2022. godine do 10 sati.

Otvaranje ponuda odrzace se dana 16.02.2022. godine u 10 sati.
X Dio ponude koji se ne dostavlja preko ESJN-a, a odnosi se na Garanciju ponude
dostavlja se:

e neposrednim podnosenjem na arhivi naruc€ioca na adresi Ul. Vuka Karadzica
broj 2, NikSic;
e preporuc¢enom poSilikom sa povratnicom na adresi Ul. Vuka KaradZi¢a broj 2,

NikSi¢, s tim §to Garancija ponude mora biti uru¢ena od strane postanskog
operatora najkasnije do roka odredenog za podnosenje ponude,

radnim danima od 8 do 16 sati, zaklju¢no sa danom 16.02.2022. godine do 10 sati.

Garancija ponude se dostavlja u zape€acenoj koverti na kojoj je potrebno navesti broj
tenderske dokumentacije i ,,Ne otvaraj prije javnog otvaranja".

Javno otvaranje dijela ponude koji se ne dostavlja preko ESIN-a odrzace se dana
16.02.2022. godine u 10 sati, u prostorijama Elektroprivrede Crne Gore AD, Upravna
zgrada, kancelarija broj 10, prizemlje, na adresi Ul. Vuka KaradZica broj 2, NikSic.

‘ 10.USLOVI ZA AKTIVIRANJE GARANCIJE PONUDE?®

Garancija ponude Ce se aktivirati ako ponudac:

1) odustane od ponude u roku vazenja ponude;

2) ne dostavi zahtijevane dokaze prije potpisivanja ugovora;

3) odbije da potpiSe ugovor o javnoj nabavci; ili

4) u izjavi privrednog subjekta navede netacne Cinjenice o ispunjenosti uslova iz ¢lana
111 stav 4 Zakona o javnim nabavkama.

‘ 11. TAIJNOST PODATAKA

Tenderska dokumentacija sadrzi tajne podatke

X ne
O da

8 Ukoliko je predvideno zakljucivanje okvirnog sporazuma, garancija ponude se dostavlja na iznos procijenjene vrijednosti predmeta javne nabavke
za vrijeme trajanja okvirnog sporazuma
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12.UPUTSTVO ZA SACINJAVANJE PONUDE

Ponuda se sacinjava u ESJN u skladu sa tenderskom dokumentacijom i vazeéim
Pravilnikom o sadrZaju ponude i uputstvu za sacinjavanje i podnosenje ponude.
Ispunjenost uslova za uceS¢e u postupku javne nabavke dokazuje se izjavom
privrednog subjekta, koja se sacinjava na obrascu datom u Pravilniku o obrascu izjave
privrednog subjekta.

Ponuda€ je duzan da tacno i nedvosmisleno popuni Izjavu privrednog subjekta u
skladu sa zahtjevima iz tenderske dokumentacije.

13.NACIN ZAKLJUCIVANJA | IZMJENE UGOVORA O JAVNOJ NABAVCI

Narucilac zakljuCuje ugovor o javnoj nabavci u pisanom ili elektronskom obliku sa
ponudacem C€ija je ponuda izabrana kao najpovoljnija, nakon izvrSnosti odluke o izboru
najpovoljnije ponude.

Ugovor o javnoj nabavci mora da bude u skladu sa uslovima utvrdenim tenderskom
dokumentacijom, izabranom ponudom i odlukom o izboru najpovoljnije ponude, osim
u pogledu iskazivanja PDV-a.

Ugovor izmedu narucioca i ponudaca €ija je ponuda izabrana kao najpovoljnija, pored
uslova koji su propisani ovom tenderskom dokumentacijom, ¢e sadrzati i sliedece:®

Raskid ugovora

Ugovor se moze raskinuti sporazumno ili po zahtjevu jedne od Ugovornih strana.
U slucaju jednostranog raskida Ugovor ¢e se raskinuti pisanom obavjeStenjem sa
otkaznim rokom od 15 (petnaest) dana koje se dostavlja drugoj ugovornoj strani. U
obavjestenju mora biti nazna¢eno po kom osnovu se Ugovor raskida.
Ako strane ugovora sporazumno raskinu ugovor, sporazumom o raskidu ugovora
utvrduju se medusobna prava i obaveze koje proisticu iz raskida Ugovora.
Narucilac ¢e jednostrano raskinuti Ugovor u slu€aju da:

- lzvrSilac ne bude izvrSavao svoje obaveze u rokovima i na nacin predvidenim

Ugovorom,

- Nastupe okolnosti iz ¢lana 150 ZJN (Sl.list CG br. 74/19).
IzvrSilac ima pravo da jednostrano raskine Ugovor ako Narucilac ne izvrSi plaéanje
IzvrSiocu u roku i na nacin predviden Ugovorom.

Antikorupcijsko pravilo i rjeSavanje sporova, zakljuc¢ivanje i stupanje na snagu
Ugovora

Na sva prava i obaveze Ugovornih strana, a koja nijesu regulisana Ugovorom,
primjenjuju vazeci zakonski i podzakonski propisi drzave Crne Gore.

Sve eventualne sporove koji nastanu u vezi Ugovora ugovorne strane ¢e rjeSavati
sporazumno, a ako to ne bude moguce za rjeSavanje istih nadlezan je Privredni sud
Crne Gore.

9 U ovom dijelu moguce je i predvidjeti raskid ugovora, ugovorne kazne i ostale elemente ugovora
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Ugovor o javnoj nabavci koji je zaklju€en uz krSenje antikorupcijskog pravila u skladu
sa odredbama vazeceg Zakona o javnim nabavkama niStavan je.

Ugovor ¢e se smatrati zaklju€enim i stupa na snagu danom potpisivanja i ovjere od
strane ovlaS¢enih predstavnika Ugovornih strana.

14.ZAHTJEV ZA POJASNJENJE ILI IZMJENU | DOPUNU TENDERSKE
DOKUMENTACIJE

Privredni subjekat moze da predloZi narucCiocu da izmijeni i/ili dopuni tendersku
dokumentaciju, u roku od osam dana od dana objavljivanja, odnosno dostavljanja
tenderske dokumentacije u skladu sa ¢lanom 94 st. 4 i 5 Zakona o javnim nabavkama.

Privredni subjekat ima pravo da pisanim zahtjevom trazi od narucioca pojasnjenje
tenderske dokumentacije najkasnije deset dana prije isteka roka odredenog za
dostavljanje ponuda.

Zahtjev se podnosi isklju¢ivo putem ESJN-a.
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15.1ZJAVA NARUCIOCA O NEPOSTOJANJU SUKOBA INTERESA

Elektroprivreda Crne Gore AD NikSi¢
Broj: 10-00-61234
Mijesto i datum: NikSi¢, 29.12.2021.godine

U skladu sa ¢lanom 43 stav 1 Zakona o javnim nabavkama (,Sluzbeni list CG”,
br.74/19),

|zjavljujem

da u postupku javne nabavke pod rednim brojem 534 iz Plana javne nabavke za 2021.
godinu za nabavku usluga izrade studije sa razradom tehnickih reSenja i prethodne
studije izvodljivosti za gasne elektrane.

nijesam u sukobu interesa u smislu Clana 41 stav 1 tacka 1 Zakona o javnim
nabavkama i da ne postoji ekonomski i drugi li¢ni interes koji moze uticati na moju
nepristrasnost i nezavisnost u ovom postupku javne nabavke.

Ovlaséeno lice naruc€ioca Nikola Rov&anin, dipl.pravnik

Sluzbenik za javne nabavke Radovan Radojevi¢, dipl.mas.inz.

Lice koje je u€estvovalo u planiranju javne nabavke Marija JanjuSevic, dipl.ecc.

Predsjedavajuéi ¢lan komisije za sprovodenje postupka javne nabavke Mirjana
Mrdovi¢

Clan komisije za sprovodenje postupka javne nabavke Andrija Lazovi¢
Clan komisije za sprovodenje postupka javne nabavke Vladimir Vuké&evié
Clan komisije za sprovodenje postupka javne nabavke Slavica Grbovi¢

Clan komisije za sprovodenje postupka javne nabavke Nenad Jerini¢

8|20



16. UPUTSTVO O PRAVNOM SREDSTVU

Privredni subjekat moze da izjavi zalbu protiv ove tenderske dokumentacije
Komisiji za za$titu prava najkasnije deset dana prije dana koji je odreden za otvaranje
ponuda.

Zalba se izjavljuje preko narugioca neposredno putem ESJN-a. Zalba koja nije
podnesena na naprijed predvideni nacin bice odbijena kao nedozvoljena.

Podnosilac zalbe je duzan da uz zalbu prilozi dokaz o uplati naknade za vodenje
postupka u iznosu od 1% od procijenjene vrijednosti javne nabavke, a najviSe
20.000,00 eura, na ziro raCun Komisije za zastitu prava broj 530-20240-15 kod NLB
Montenegro banke A.D.

Ukoliko je predmet nabavke podijeljen po partijama, a Zalba se odnosi samo na
odredenu/e partiju/e, naknada se placa u iznosu 1% od procijenjene vrijednosti javne
nabavke te/tih partije/a.

Instrukcije za placanje naknade za vodenje postupka od strane Zalilaca iz
inostranstva nalaze se na internet stranici Komisije za zastitu prava nabavki
http://www.kontrola-nabavki.me/.”.
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Prilog |

Studija sa razradom tehnickih resenja i prethodna studija izvodljivosti - “Gasne elektrane”

Projektni zadatak za Konsultanta

Studija sa razradom tehnickih reSenja i
prethodna studija izvodljivosti - “Gasne

Terms of Reference for Consultant

Study with development of technical solutions
and pre-feasibility study - "Gas power plants"

elektrane”
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5 PROJEKTNI TIM NARUCIOCA oo 17 | 5 CLIENT'S PROJECT TEAM....cooeeeeetreeeeee e 17
6 POSEBNO ISKUSTVO | ZAHTJEVI ZA 1ZVRSIOCA 6 SPECIAL EXPERIENCE AND REQUIREMENTS FOR
USLUGA/KONSULTANTA ..oooitieetee ettt 17 | SERVICE CONTRACTOR/CONSULTANT .....ccovvviiiiiiininne 17
7 KOORDINACHA .. 18 |7 COORDINATION ..ottt 18
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1 UuUvoD

U duhu otpocetog investicionog ciklusa sa ciljem
sprovodenja energetske tranzicije,
Elektrpoprivreda Crne Gore (EPCG)/Narucilac
ima namjeru da sprovede razvoj i
implementaciju prvih energetskih postrojenja
na gas u Crnoj Gori u saradnji sa uglednim
konsultantima specijalizovanim za ovakvu vrstu
postrojenja sa fokusom na gasne turbine i
obnovljive izvore energije. U tu svrhu, pozivaju
se konsultanti da dostave ponude za izradu
Studije sa razradom tehnickih resenja i
prethodne studije izvodljivosti za:

e Hibridnu elektranu baziranu na gasnoj
turbini snage min 50 MWe u blizini luke
Bar sa potencijalnim obnovljivim
izvorima,

e Kombinovanu elektranu na gas snage
min 150 MWe u sklopu KAP-a u
kombinaciji sa potencijalnim
obnovljivim izvorima,

e Elektranu na gas snage do 200 MWe u
Pljevijima

2 CIU | PREDMET

PredloZeni koncepti elektrana za cilj imaju da se
omoguci dugoroc¢no koriséenje lokalnih resursa
u periodu od minimum 25 godina i u potpunoj
saglasnosti s klimatskim pravilima i propisima
EU.

Imajuc¢i to u vidu, tokom izrade Studije sa
razradom tehnickih resenja i prethodne studije
izvodljivosti izvrSi¢e se analiza cijelog Zivotnog
ciklusa za razmatrana tehnicka reSenja
ukljuCujuci i strategiju za fazno uvodenje i
konverziju elektrana od od rada sa Cistim
prirodnim gasom do integracije sa obnovljivim
izvorima energije i potencijalne konverzije rada
elektrane u tzv. rad sa sa neutralnim CO,. Na
osnovu Studije sa razradom tehnickih resenja na
nivou konceptualnih rjesenja, bi¢e izradena
prethodna studija tehno-ekonomske
izvodljivosti za cijeli Zivotni ciklus postrojenja
koja su bila predmet analize Studije.

1 INTRODUCTION

In the spirit of the started investment cycle with
the aim of implementing the energy transition,
Montenegrin Electric Enterprise (EPCG)/Client
intends to develop and implement the first gas
power plants in Montenegro in cooperation with
reputable consultants specialized for this type of
plant with a focus on gas turbines and renewable
energy sources. For that purpose, consultants are
invited to submit a Bid for preparation of the
Study with the development of technical solutions
and pre-feasibility study for:

e Hybrid power plant based on a gas
turbine with a capacity of at least 50
MWe near the port of Bar with potential
renewable sources,

e Combined gas power plant with a
capacity of at least 150 MWe within KAP
in  combination  with  potential
renewable sources,

e Gas power plant up to 200 MWe in
Pljevija

2  OBIJECTIVE AND SUBJECT

The aim of proposed power plant concept is to
enable the long-term use of local resources for a
period of at least 25 years and in full compliance
with EU climate rules and regulations.

With this in mind, during the making of the Study
with the development of technical solutions and
pre-feasibility study, the analysis of the whole life
cycle for the considered technical solutions
including strategy for phased introduction and
conversion of power plants from operation with
clean natural gas to integration with renewable
sources and potential conversion of power plant
operation in the so-called operation with to
neutral CO; will be performed. Based on the
Study with the development of technical
solutions at the level of conceptual solutions, a
techno-economic pre-feasibility study for the
entire life cycle of the plant, which were the
subject of the Study's analysis, will be prepared.

The results of the Study should serve as a basis
for decisions making on the next steps in order to
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Rezultati Studije treba da sluZe kao osnova za
odluCivanje o narednim koracima u cilju
implementacije elektrana na prirodni gas, kao i
za izradu odgovarajuce prostorno-planske
dokumentacije i odgovarajuée tehnicke
dokumentacije, a u svemu u skladu sa vazeéom
Zakonskom regulativom u Crnoj Gori.

3 SADRZAJ | OBIM USLUGA

Od izabranog Izvrsioca usluge/Konsultanta se
oCekuje da izvrsi sve usluge koje je potrebno i
neophodno  zavrsiti  u cilju ispunjenja
specificiranih zadataka i ciljeva predmetne
nabavke kako je to definisano projektnim
zadatkom.

Za vrijeme angazovanja IzvrSioca
usluge/Konsultanta, postoji mogucnost
angazovanja i drugih konsultanata i savjetnika
koji ¢e pruzati usluge Naruciocu/EPCG, a koje ¢e
biti u vezi sa predmetnim zadacima. DuZnost je
IzvrSioca usluge/Konsultanta da u tom slucaju
realizuje i koordiniSe svoje aktivnosti sa
poslovima ostalih relevantnih strana
angazovanih na Projektu, na nacin da se
izbjegne  primjena  razli¢itih  standarda,
kriterijuma i nepotrebno dupliranje poslova.

Izrada predmetne Studije zahtjeva veoma
detaljno sagledavanje i proucavanje svih
relevantnih elemenata koji imaju uticaj ili mogu
uticati na odabir optimalnog tehnickog rjesenja.

Od lzvrSioca usluga/Konsultanta se trazi da u
toku realizacije ugovora izvrsi sledece zadatke:

1) Analiza svih dostupnih opcija
snabdijevanja  gasom, ukljuéujuci
inicijalne rasprave i budzetske predloge
relevantnih dobavljaca u regionu;

Izraditi i dostaviti  lzveStaj i

prezentaciju.

2) Analiza mogucnosti prikljuenja na
EESCG i davanje relevantnih misljenja
operatora prenosnog sistema (CGES);

Izraditi i dostaviti  IzveStaj i

prezentaciju.

implement natural gas power plants, as well as
for the preparation of appropriate spatial
planning documentation and appropriate
technical documentation, all in accordance with
the valid legislation in Montenegro.

3 CONTENT AND SCOPE OF SERVICES

The selected Service Contractor/Consultant is
expected to perform all services that are required
and necessary to complete in order to fulfil the
specified tasks and objectives of the
procurement as defined by the Terms of
Reference.

During the engagement of the Service
Contractor/Consultant, there is a possibility for
engagement of other consultants and advisors
who will provide services to the Client/EPCG, and
which will be related to the tasks in question. It is
the duty of the Service Contractor/Consultant in
that case to implement and coordinate its
activities with the activities of other relevant
parties engaged in the Project, in a way that
avoids the application of different standards,
criteria and unnecessary duplication of activities.

The making of the Study in question requires a
very detailed consideration and study of all
relevant elements that have an impact or may
affect the selection of the optimal technical
solution.

The Service Contractor/Consultant is required to
perform the following tasks during the
implementation of the contract:

1) Analysis of all available options of fuel
gas supply including initial discussions
and budgetary proposals from relevant
suppliers in the region;

Deliverable: Prepared Report and
Presentation.

2) Analysis of grid connection options to the
EESCG and giving relevant opinions from

the transmission system operator
(CGES);

Deliverable: Prepared Report and
Presentation.
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3)

4)

5)

6)

9)

Analiza mogudih lokacija i
podobnosti za elektranu;

njihove

Izraditi i dostaviti  lzveStaj i

prezentaciju.

Analiza moguénosti obnovljivih izvora u
oblasti (solar i wvjetar) i njihove
potencijalne integracije sa elektranom
na gas;

Izraditi i dostaviti  IzveStaj i

prezentaciju.

Analiza lokalnog zakonodavstva i uslova
za dobijanje dozvola;

Izraditi i dostaviti  Izvestaj i

prezentaciju.

Izraditi Studiju sa razradom tehnickih
reSenja za dugotrajni rad gasa u
elektranama i strategiju kako da se
postigne neutralni CO; u kombinaciji sa
obnovljivim izvorima;

Izraditi i dostaviti  Studiju i

prezentaciju.

Definisati realnu mapu puta i faze
izgradnje kako bi se ispunili danasnji i
buduc¢i ekoloski zahtjevi za izabrani
optimalni koncept; lzraditi i dostaviti
lzvestaj i prezentaciju.

Navesti budZetske procjene za svaku
fazu uklju€ujuéi i dugoroéni ugovor o
odrzavanju gasnih turbina i ostale
relevantne opreme; Izraditi i dostaviti
lzvestaj i prezentaciju.

Analiza potencijalnih evropskih fondova
za borbu protiv klimatskih promena i
finansijsku podrsku u tranziciji na

Ugljenik neutralnu proizvodnju
elektricne energije, i uspostavljanje
inicijalnih kontakata sa relevantnim
fondovima;

Izraditi i dostaviti lzvestaj i
prezentaciju.

3)

4)

5)

6)

7)

8)

9)

Analysis of possible sites and their
suitability for the power plant;

Deliverable: Prepared Report and

Presentation.

Analysis of possibilities of renewable
sources in the area (solar and wind) and
their potential integration with the gas-
fired power plant;

Deliverable: Prepared Report and

Presentation.

Analysis of the local
permitting requirements;

legislation and

Deliverable: Prepared Report and

Presentation.

Provide the Study with development of
technical solutions for the long-term
operation of the gas to power plant and
a strategy of how to attain Carbon
Neutral operation in combination with
renewable resources;

Deliverable: Prepared Study and

Presentation.

Define realistic roadmap and phases of
construction to meet the todays and
future environmental requirements for
the selected optimal concept;

Deliverable: Prepared Report and

Presentation.

Provide budgetary estimates for each
phase including the potential long-term
service agreement (LTSA) for the
maintenance of gas turbines and other
related equipment; Deliverable:
Prepared Report and Presentation.

Analyse potential EU grants and funds to
support transition to Carbon Free
operation and establish initial
relationships with the most suitable
funds;

Deliverable: Prepared Report and

Presentation.

13| 20



10) Prethodna  Analiza/Studiju ~ tehno-
ekonomske izvodljivosti za dugorocCni
rad uzimajudi u obzir sve faze projekta;

Izraditi i dostaviti Analizu/Studiju i

prezentaciju.

11) Studija procjene rizika (Risk assesment
study) sa aspekta vazece zakonske
regulative, planske dokumentacije na
vremenski uticaj realizacije projekta.
Izraditi i dostaviti Studiju i prezentaciju.

12) Izraditi prelimarnu procjenu uticaja na
Zivotnu sredinu i drustvo (ESIA).

Izraditi i dostaviti  Studiju i
prezentaciju.
13) Dostaviti sveobuhvatan lzveStaj sa

daljim preporukama;

lzraditi i dostaviti

prezentaciju.

14) Prezentovati nalaze i preporuke EPCG i
ostalim ucesnicima u Projektu u cilju
odabira  optimalnog koncepta i
definisanja daljih koraka;

Izraditi i dostaviti prezentaciju.

Izvrsilac usluga/Konsultant je u obavezi da se
upozna sa podrucjem i sprovede preliminarna
istraZivanja u vezi sa potencijalnim opcijama
priklju¢enja na EESCG, natinom snabdijevanja
prirodnim gasom do predvidenih lokacija i
drugim lokalnim parametrima vainim za
razradu tehnickih rjeSenja koncepta.

Sveobuhvatni lzvestaj sa daljim preporukama u
najmanjem treba da sadrZi sledece:

e Definisanje kriterijuma i parametara za

uporedenje analiziranih  varijantnih
reSenja sagledavajuci tehnicke,
energetske, ekonomske i pravne

aspekte, ukljuCujuc¢i i nacin podjele
potencijala i investicija.

lzvjestaj i

10) Provide Preliminary techno-economic
Analysis/Feasibility Study for the long-
term operation considering all the
project phases;

Deliverable: Prepared Analysis/Study

and Presentation.

11) Provide the Risk assessment study from
the aspect of current legislation, planning
documentation on the time impact of
project implementation;

Deliverable: Prepared Study and

Presentation

12) Prepare a preliminary environmental and
social impact assessment study (ESIA);

Deliverable: Prepared Study and

Presentation

13) Provide a comprehensive report with
further recommendations;

Deliverable: Prepared Report and

Presentation.

14) Present the findings and
recommendations to EPCG and other
participants in the Project in order to
select the optimal concept and define
further steps;

Deliverable: Prepared Presentation.

The Service Contractor/Consultant is obliged to
get acquainted with the area and conduct
preliminary research on potential connection
options to the EESCG, the method of natural gas
supply to the planned sites and other local
parameters important for the development of
technical solutions of the concept.

The Comprehensive Report with further
recommendations should include at least the
following:

e Defining criteria and parameters for
comparing the analysed variant
solutions, considering technical, energy,
economic and legal aspects, including the
method of sharing potentials and
investments.
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e Vrednovanje
uporedenje.

e Uporednu analizu: prikaz i rangiranje
analiziranih varijanti po parametrima za
uporedenje.

e Sublimaciju zaklju¢aka svih prethodnih
Izvjestaja/Studija.

e Izbor predloZenog rjesenja.

parametara Za

Svi navedeni izvjestaji i studije treba da sadrze
tekstualni i graficki dio.

Takode, IzvrSilac  usluga/Konsultant  ¢e
obezbijediti i sve ostale informacije i podloge
koje budu neophodne u cilju realizacije obima
predmetnih usluga.

4 ISPORUKE / OCEKIVANI REZULTATI

U sljedecoj tabeli je dat pregled liste isporuka (sa
potrebnom formom isporuke) koje se ocekuju
od lzvrSioca usluga/konsultanta kao rezultat
predvidenih zadataka.

e Evaluation of comparison parameters.

e Comparative analysis: display and
ranking of analysed variants by
parameters for comparison.

e Sublimation of the conclusions of all
previous Reports/Studies.

e Selection of the proposed solution.

All listed reports and studies should contain
textual and graphic part.

Also, the Service Contractor/Consultant will
provide all other information and basis that will
be necessary in order to realize the scope of the
services in question.

4  DELIVERIES / EXPECTED RESULTS

The following table provides an overview of the
list of deliveries (with the required delivery form)
expected from the Service Contractor/Consultant
as a result of the envisaged tasks.

Broj/Forma . Number/Form
Isporuka . Delivery L
isporuke of deliveries
1 Analiza svih dostupnih opcija 1 Analysis of all available gas
sngbcjijgv?.njé " gasom, 2 Stampana .su.p.ply . optipns, including 2 hard copies
ukljuéujudi inicijalne rasprave o initial discussions and budget
. Y primjerka 2 x CD / USB soft
i budzetske predloge proposals of relevant .
) . 2 x CD/USB o . copies
relevantnin  dobavljaéa u Memoriia suppliers in the region;
regionu; ) Report and presentation
lzvestaj i prezentacija 2 Analysis of the possibility of
2 Analiza mogucnosti connection to the EESCG and .
riklju¢enja na EESCG i roviding relevant opinions of 2 hard copies
priyucen) S 2 Stampana P grefevantop 2 x CD / USB soft
davanje relevantnih misljenja . the transmission system .
. primjerka copies
operatora prenosnog sistema operator (CGES);
2 x CD/USB .
(CGES); Memoriia Report and presentation
lzvestaj i prezentacia ) 3 Analysis of possible sites and .
P 2 hard copies
their suitability for the power
- p — 2 2 x CD / USB soft
3 Analiza mogucih lokacija i 2 Stampana plant; copies
njihove podobnosti za primjerka Report and presentation P
elektranu; 2 x CD/USB 4 Analysis of the possibilities of
lzvestaj i prezentacija Memorija renewable sources in (solar .
- 7 - . . . 2 hard copies
4 | Analiza mogucnosti and wind) and their potential 2xCD / USB soft
obnovljivih izvora u oblasti y integration with the gas X &2 >0
(solar i wvjetar) i njihove 2 Stampana lant: copies ory
" . o primjerka power plant;
potencijalne |nte$raC|Je sa 2 x CD/USB Report and presentation
eIek'Erar.u.)m nagas; Memorija 5 Analysis of local legislation
lzvestaj i prezentacija and conditions for obtaining 2 hard copies
: . permits; 2 x CD / USB soft
5 | Analiza lokalnog 2 stampana Report and presentation copies
zakonodavstva i uslova za primjerka
dobijanje dozvola; 2 x CD/USB
Izvestaj i prezentacija Memorija
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6 lzraditi Studiju sa razradom 6 Preparation of a study with
tehnickih reSenja za the development of technical
dugotrajni rad gasa u Y solutions  for  long-term
. . 4 Stampana . . .
elektranama i strategiju kako o operation of gas in power 4 hard copies
R . primjerka
da se postigne neutralni CO, plants and a strategy on how | 2 x CD / USB soft
s . 2 x CD/USB . . .
u kombinaciji sa obnovljivim . to achieve neutral CO2 in copies
. . Memorija - .
izvorima; combination with renewable
Studija i prezentacija sources;
Study and presentation
7 Definisati realnu mapu puta i 7 Define a realistic roadmap
faze izgradnje kako bi se and construction phases to
ispunili danasnji i bududi 2 Stampana meet current and future .
vl L . . . . ) 2 hard copies
ekoloski zahtjevi za izabrani primjerka environmental requirements
. . . 2 x CD / USB soft
optimalni koncept; lzraditi i 2 x CD/USB for the chosen optimal .
o v . . copies
dostaviti Izvestaj i Memorija concept;
prezentaciju Preparation and delivery a
report and presentation
8 Navesti budZetske procjene 8 Provide budget estimates for
za svaku fazu ukljuéujuci i 2 Stampana each phase including a long-
dugorocni ugovor o primjerka term contract for the 2 hard copies
odrZavanju gasnih turbina i 2 x CD/USB maintenance of gas turbines | 2 x CD / USB soft
ostale relevantne opreme; Memorija and other relevant copies
lzvestaj i prezentacija equipment;
9 Analiza potencijalnih Report and presentation
evropskih fondova za borbu 9 Analiza potencijalnih
protiv klimatskih promena i evropskih fondova za borbu
finansijsku podrsku u tranziciji 2 Stampana protiv klimatskih promena i
na Uslienik | imierk fi sk ” -
. gljem neutr'inu primjerka inansijs u'po'drs u u tranziciji 2 hard copies
proizvodnju elektri¢ne 2 x CD/USB na Ugljenik neutralnu
.. . . . . ; . 2 x CD / USB soft
energije, i uspostavljanje Memorija proizvodnju elektri¢ne copies
inicijalnih kontakata sa energije, i uspostavljanje P
relevantnim fondovima; inicijalnih kontakata sa
lzvestaj i prezentacija relevantnim fondovima;
10 | Prethodna Analiza/Studiju Report and presentation
tehno-ekonomske 10 | Preliminary Analysis/
izvodljivosti za dugorocni rad 4 Stampana Feasibility techno-economic
uzimaju¢i u obzir sve faze primjerka Study for long-term work 4 hard copies
projekta; 2 x CD/USB taking into account all phases | 2 x CD / USB soft
Analiza/Studija i Memorija of the project; copies
prezentacija. Analysis/Study and
presentation
11 | Studija procjene rizika (Risk 11 | Risk assessment study from
assesment study) sa aspekta Y the aspect of current
v 2 R 4 Stampana R . . .
vazece zakonske regulative, o legislation, planning 4 hard copies
" primjerka . .
planske dokumentacije na 2 x CD/USB documentation on the time | 2 x CD / USB soft
vremenski uticaj realizacije Memoriia impact of project copies
projekta. ) implementation;
Studija i prezentacija. Report and presentation
Izraditi li j 4§t P limi
12 zr_a !| prevl.marnu proc.jenu_ s.an.1pana 12 repare a pre |m|na.ry 4 hard copies
uticaja na Zivotnu sredinu i primjerka environmental and social 2xCD / USB soft
drustvo (ESIA). 2 x CD/USB impact assessment (ESIA); copies
Studija i prezentacija. Memorija Study and presentation i
13 Dostvaviti sveobuhvatﬂan 4 §t.arr.1pana 13 | Submit a Fomprehensive 4 hard copies
Izvestaj sa daljim primjerka report with further
. 2 x CD / USB soft
preporukama; 2 x CD/USB recommendations; copies
Izvjestaj i prezentacija. Memorija Report and presentation i
14 | Prezentovati nalaze i 14 | Present the findings and
preporuke EPCG i ostalim . recommendations for EPCG
ucesnicima u Projektu u cilju 4 st.arrllpellna and other participants in the 4 hard copies
odabira i valorizacije daljih primjerka Project in order to select and | 2 x CD / USB soft
. ) 2 x CD/USB ) )
koraka optimalnog koncepta; N valorise further steps of the copies
Memorija

Prezentacija

optimal concept;
Presentation
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Sva potreba dokumentacija mora biti
pripremljena na lokalnom jeziku i prevedena na
engleski jezik.

5  PROJEKTNI TIM NARUCIOCA

Narucilac/EPCG ¢e u cilju realizacije ovih usluga
imenovati projektni tim sa MenadZerom
projekta za rukovodenje timom. Projektni tim ée
u svom sastavu imati inZenjere odgovarajuéih
struka i druga strucéna lica po potrebi. Menadzer
projekta ¢e odrzavati vezu sa izvrSiocem
usluga/Konsultantom, odnosno sa njegovim
MenadZerom projekta. lzvrsilac
usluga/Konsultant ¢e biti duzan da odrzava
stalan kontakt s njim o svim aspektima projekta.
Po pravilu, sva zvani¢na prepiska vezana za ovaj
posao bi¢e upucena na ruke MenadZera
projekta.

6 POSEBNO ISKUSTVO | ZAHTIEVI
IZVRSIOCA USLUGA/KONSULTANTA

ZA

Usluge koje su predmet ovog projektnog
zadatka treba da budu izvrSene od strane firme
ili udruZenja firmi, sastavljenih od eksperata,
specijalizovanih za izradu sliénih studija i
projektne dokumentacije.

IzvrSilac usluga/Konsultant je u obavezi da
imenuje MenadZera projekta, i min. 4 klju¢na
eksperta sa stru¢nim iskustvom od najmanje 10
godina na istim ili slicnim poslovima (Masinski
inZenjer - optimizacija toplotne Seme elektrane,
Masinski inZenjer - gasne prenosne i
distributivne mreze, gasovodi, LNG i CNG
postrojenja, ElektroinZenjer - elektroenergetske
analize, Ekspert za ekonomsko-finansijske
analize), i ostalo osoblje koje ¢e angaZovati za
potrebe realizacije Ugovora.

Imenovani MenadZer projekta iz prihvacene
Ponude i navedeni kljuéni eksperti na
inicijalnom sastanku (kick-off meeting) se ne
mogu mijenjati osim u slucajevima i pod
uslovima eksplicitno navedenim u Ugovoru sa
Konsultantom.

Izvrsilac
ima na

osoblja
duzan da

Pored kljuénog
usluga/Konsultant je

All necessary documentation must be prepared
in the local language and translated into English.

5 CLIENT'S PROJECT TEAM

In order to implement these services, the Client /
EPCG will appoint a project team with a Project
Manager to manage the team. The project team
will include engineers of appropriate professions
and other professionals as needed. The Project
Manager will maintain contact with the Service
Contractor/Consultant or his Project Manager.
The Service Contractor/Consultant will be
required to maintain constant with him on all
aspects of the project. As a rule, all official
correspondence related to this job will be sent to
the Project Manager.

6  SPECIAL EXPERIENCE AND REQUIREMENTS
FOR SERVICE CONTRACTOR/CONSULTANT

The services that are the subject of this project
task should be performed by a company or
association of companies, composed of experts,
specialized in the preparation of similar studies
and project documentation.

The Service Contractor/Consultant is obliged to
appoint a Project Manager, and min 4 key experts
with professional experience of at least 10 years
on the same or similar activities (Mechanical
engineer — heat diagram optimization,
Mechanical engineer - gas transmission and
distribution networks, gas pipelines, LNG and
CNG facilities, Electrical engineer - electrical
network analysis, Expert for economic-financial
analysis), and other staff to be engaged for the
implementation of the Contract.

The appointed Project Manager from the
accepted Bid and the listed key experts at the
kick-off meeting may not be changed except in
the cases and under the conditions explicitly
stated in the Contract with the Consultant.

In addition to the key staff, the Service
Contractor/Consultant is obliged to have at his
disposal a sufficient number of additional
professional staff and other staff with the
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raspolaganju dovoljan broj dodatnog stru¢nog
osoblja i ostalog osoblja potrebnih specijalnosti
za kvalitetno i blagovremeno izvrSenje
predmetnih usluga, uzimajuéi u obzir sve
zahtjeve iz tenderske dokumentacije i Ugovora.

7 KOORDINACIA

Koordinaciju aktivnosti u okviru Ugovora ce
vrsiti Narucilac/EPCG.

Narucilac/EPCG i lzvrsilac usluga/Konsultant
uspostavice stru¢nu i radnu saradnju u svim
fazama realizacije  Ugovora, pocev od
usaglasavanja detalja zadatka, obezbjedenja i

koris¢enja dostupnih podataka, izrade i
usvajanja  vremenskog plana realizacije,
razjaSnjavanja  eventualnih  problema u

realizaciji, izrade Studije sa razradom tehnickih
reSenja i prethodne studije izvodljivosti do
konacnog usvajanja.

Narucilac ¢e pratiti i kontrolisati rad lzvrSioca
usluga/Konsultanta u svakoj fazi realizacije
ugovora preko svojih ovlaséenih predstavnika,
kroz davanje komentara i sugestija na nacte i
konacne verzije dokumentacije u sklopu svakog
od zadataka.

Od lzvrSioca usluga/Konsultanta se ocekuje da
saraduje sa projektnim timom Narucioca,
razmjenjuje informacije i podatke i u svakom
momentu omogucdi uvid u dokumentaciju koja
se izraduje.

7.1 Sastanci u vezi sa napretkom

Konsultantskih usluga i tehnicki sastanci:

- Plan sastanaka ce biti dogovoren na
pocetku realizacije konsultantskih
usluga tj na inicijalnom sastanku koji
¢e biti odrzan 7 dana nakon
potpisivanja Ugovora.

- Konsultant vodi zapisnik sastanka i
dostavlja primjerke  ucesnicima
sastanka. U zapisniku se precizira
odgovornost za svako delovanje u
skladu sa Ugovorom.

necessary specialties for quality and in a timely
manner execution of the services in question,
taking into account all requirements from the
tender documents and the Contract.

7 COORDINATION

Coordination of activities within the Contract will
be performed by the Client/EPCG.

The Client/EPCG and the Service
Contractor/Consultant will establish professional
and working cooperation in all phases of the
Contract implementation, starting from
harmonization of task details, providing and using
available data, development and adoption of
implementation  schedule, clarification of
possible  implementation  problems and
preparation of Study with the development of
technical solutions and pre-feasibility studies
until final adoption.

The Client will monitor and control the work of
the Service Contractor/Consultant in each phase
of the contract implementation through its
authorized representatives, by giving comments
and suggestions on drafts and final versions of
documentation within each of the tasks.

The Service Contractor / Consultant is expected
to cooperate with the project team of the Client,
exchange information and data and at any time
provide insight into the documentation that is
being prepared.

7.1 Consultation Progress Meetings and

Technical Meetings

- The meeting plan will be agreed at the
beginning of the implementation of
consulting services, i.e. at the initial
meeting which will be held 7 days after
the signing of the Contract.

- The Consultant keeps minutes of the
meeting and delivers copies to the
participants of the meeting. The
minutes specify the responsibility for
any action in accordance with the
Contract.
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- Tehnicki sastanci bi¢e organizovani u
cilju razjasnjenja pojedinih tehnickih
pitanja u toku izrade Studije i u toku
njenog usaglasavanja izmedu
Narucioca i Konsultanta.

7.2  lzvjestavanje

Tokom pruzanja usluga Konsultant je obavezan
da podnosi izvjeStaje u cilju obavjestavanja
Narucioca o svim znadajnim pitanjima. Nakon
prvog mjeseca svog angazovanja lzvrsilac
usluga/Konsultant je obavezan da podnese
Pocetni izvjesStaj. Mjesecni izvjesStaji treba da
sadrze najviSe 2 strane i treba da stignu
Naruciocu/EPCG e-mejlom tokom prve radne
nedelje u narednom mesecu.

8 DINAMIKA I1ZVRSENJA USLUGA | PLAN
ANGAZOVANJA OSOBLIA

IzvrSilac usluga/Konsultant je duzan u ponudi
dostaviti detaljan Dinamicki plan prikazujudi
listu zadataka sa rasporedom aktivnosti i
isporuka u okviru zadataka i ostale klju¢ne
dogadaje kao Sto su:

— odobrenje od strane Narucioca/EPCG,
— dostavljanje  lzvjeStaja, Studija i
prezentacija

— ostale bitne klju¢ne dogadaje

Trajanje aktivnosti prikazati u formi gantograma
i prikazati legendu ako je potrebno da se bolje
prikaze ili tumaci dijagram.

Takode, lzvrsilac usluga/Konsultant je duZan
dostaviti u ponudi Sastav Tima (Projekt
Menadzer, klju¢no osoblje i svo ostalo potrebno
osoblje) po zadacima sa detaljnim planom
angazovanja koji izmedu ostalog treba da sadrzi:

— podatke o angaZovanju eksperata i
njihovom trajanju po pojedinacnim
zadacima i isporukama dokumentacije,

— organizacione i logisticke aspekte
konsultantskih usluga, uklju€ujuci i
organizacionu Semu,

— detalje vezane za sastav, sistem
rukovodenja i iskustvo ponudenog tima

- Technical meetings will be organized in
order to clarify certain technical issues
during the preparation of Studie and
during its coordination between the
Client and the Consultant.

7.2 Reporting

During the providing of services, the Consultant is
obliged to submit reports in order to inform the
Client about all significant issues. After the first
month of its engagement, the Service
Contractor/Consultant is required to submit an
Initial Report. Monthly reports should contain a
maximum of 2 pages and should be delivered to
the Client/EPCG by e-mail during the first working
week of the following month.

8 DYNAMICS OF SERVICE PERFORMANCE
AND STAFF ENGAGEMENT PLAN

The Service Contractor/Consultant is obliged to
submit a detailed Dynamic Plan in the bid,
showing a list of tasks with a schedule of activities
and deliveries within the tasks and other key
events such as:

— approval by the Client/EPCG,

— submission of Reports, Studies and
Presentations,

— other important key events.

Show the duration of the activity in the form of a
Gantt chart and show the legend if it is necessary
to better show or interpret the chart.

Also, the Service Contractor/Consultant is
obliged to submit in the Bid the Composition of
the Team (key experts and all other necessary
staff) according to the tasks with a detailed
engagement plan which should include, among
other things:

— data on the engagement of experts and
their duration by individual tasks and
deliverables;

— organizational and logistical aspects of
consulting services, including
organization chart;

— details of the composition, management
system and experience of the offered
team of experts, as well as the tasks to be
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eksperata, kao i zadataka koji ¢e biti
dodijeljeni svakom ekspertu (ukljuéujuci
i Semu odgovornosti). Treba dostaviti
kratak rezime kvalifikacija svakog
eksperta, iz koga se vidi njegovo radno
iskustvo relevantno  za njegov
angazman na zadacima u okviru ovih
usluga.

sve ostale informacije koje Izvrsilac
usluga/Konsultant smatra neophodnim.

assigned to each expert (including the
liability scheme). A brief summary of
each expert's qualifications should be
provided, showing his/her  work
experience  relevant to  his/her
engagement in the tasks within these
services;

Any  other information deemed
necessary by the Service
Contractor/Consultant.

Rok za realizaciju predmetnih usluga iznosi 6 | The deadline for the implementation of these
mjeseci od dana odrZavanja inicijalnog sastanka | services is 6 months from the date of kick-off
Narucioca i lzvrsioca. meeting between the Client and the Consultant.
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